

MEMORANDUM

Date: April 1, 2024
To: Improvements Committee
From: Michael Fritschi, P.E. – Operations Director
Subject: **Bid Results Granlees Raw Water intake Improvement Project**

Proposed Action

Direct staff to issue a Notice of Intent to Award the construction contract to NMI Industrial Holdings, INC for the Granlees Raw Water intake Improvement Project and bring the contract before the Board to consider approval of the contract for \$486,500 for the base bid at the April 17th Board Meeting.

Bid Results

On April 1, 2024 the District received seven sealed bids and opened and read the bids at a public bid opening at 3:00 PM PST. The following base bids were received from the following construction companies to perform the work for the Granlees Raw Water intake Improvement Project:

Contractor	Amount
NMI Industrial Holdings, INC	\$ 486,500.00
M-3 Construction, INC	\$ 615,351.00
Accelerated Construction & Metal. LLC	\$ 631,000.00
BWD Construction, INC	\$ 680,500.00
TNT Industrial Contractors, INC	\$ 731,303.00
Ballard Marine Construction, LLC	\$ 745,664.00
GSW Construction, INC	\$ 778,000.00

The apparent low bid for the base bid was \$486,500.00 submitted by NMI Industrial Holdings, INC. The low bid is 30% lower than the Engineers Estimate of \$695,000. The apparent bid has been reviewed for conformance with the contract documents. The next step is for the Improvements Committee to determine if they shall recommend that staff release a Notice of Intent to Award to the lowest bid Contractor and bring the contract before the Board to consider approval at the April 17th Board Meeting.

